PRODUCT REQUIREMENTS DOCUMENT

Global AI-Assisted Labour, Services & Project Coordination Platform

Document Status: Product Definition / Full PRD
Version: 2.0
Date: August 2026
Geographic Scope: Global / Multi-country
Launch Priority: Project Lifecycle Management
Primary Product Goal: AI-Assisted Service and Project Coordination
AI Model: Optional intelligence layer; never the operational system of record
Primary Participants: Consumers, Businesses, Governments/Institutions, Professionals, Service Providers, Service Companies, Merchants and Platform Operators

---

1. EXECUTIVE PRODUCT VISION

Build a global infrastructure for getting real-world and professional work done.

The platform connects:

People and organisations that need an outcome

with:

People, teams, businesses and professionals capable of delivering that outcome.

The platform must go substantially beyond:

- artisan directories;
- classified listings;
- freelance marketplaces;
- job boards;
- home-service applications;
- project-management applications.

A user should be able to say:

> “I need my door repaired.”

or:

“I am moving to another house.”

or:

“I want solar installed.”

or:

“We want to open a new restaurant branch.”

or:

“We need to organise a conference.”

or:

“We need maintenance performed across 200 facilities.”

The platform should determine the appropriate level of complexity.

A simple request should remain simple.

A complex outcome should be capable of becoming:

Requirement → Scope → Project → Tasks → People → Products → Schedule → Evidence → Changes → Approvals → Payments → Completion → Warranty/Aftercare

The platform therefore acts as an **economic coordination layer for services and projects**.

---

2. GLOBAL-BY-DESIGN PRINCIPLE

The system must NOT hard-code assumptions for any individual:

- country;
- language;
- currency;
- payment provider;
- identity system;
- address format;
- tax regime;
- measurement system;
- professional licence;
- service terminology;
- working week;
- time zone;

- date format;
- regulatory regime.

These are configuration layers.

The same platform should operate in:

- Africa;
- Europe;
- Asia;
- North America;
- South America;
- Middle East;
- Oceania;

without redesigning its project or marketplace engine.

---

3. CORE PRODUCT QUESTION

The platform should not primarily ask:

> “Which worker are you looking for?”

It should ask:

“What do you need done?”

Users may begin with:

Known Service

> “I need a plumber.”

or:

Problem

> “Water is leaking through my ceiling.”

or:

Desired Outcome

> “I am opening a new office.”

The system determines what comes next.

---

4. FUNDAMENTAL OPERATING MODEL

There are three primary paths.

Path A — Quick Service

For users who already know what they need.

Example:

> “Clean my apartment tomorrow.”

Flow:

Request
→ Match
→ Quote / Fixed Price
→ Accept
→ Schedule
→ Secure Payment where applicable
→ Perform
→ Evidence / Confirmation
→ Payment
→ Review

Path B — AI-Assisted Service Definition

For users who know the outcome but not the professional specification.

Example:

> “I want a solar system.”

AI can ask relevant questions and translate the user's requirements into a structured scope.

Path C — Managed Project

For outcomes involving:

- multiple tasks;
- multiple providers;
- dependencies;
- procurement;
- milestones;
- approvals;
- schedules;
- budgets;
- changes.

Example:

> “We are relocating our office.”

The platform coordinates the entire project lifecycle.

---

5. PRODUCT POSITIONING

The platform combines:

Labour Marketplace

-

Service Marketplace

-

Professional Marketplace

-

Project Coordination

-

Procurement Coordination

-

Marketplace Commerce

-

Scheduling

-

Protected Payments

-

Evidence & Accountability

-

Reputation

-

AI Requirement Intelligence

-

Multilingual Communication

-

Institutional Labour Intelligence

---

6. PRIMARY USER GROUPS

6.1 Consumers

Individuals requiring:

- repairs;
- cleaning;
- installations;
- transportation;
- maintenance;
- home improvements;
- personal services;
- professional services;
- technical work;
- projects.

---

7. BUSINESSES

Organisations may use the platform for:

- facility maintenance;
- branch maintenance;
- equipment servicing;
- installations;
- procurement-linked services;
- logistics;
- renovations;
- construction;
- outsourced operations;
- recurring maintenance;
- specialist consulting;
- project execution.

Business controls may include:

- organisations;
- locations;
- branches;
- departments;
- cost centres;
- budgets;
- approval limits;
- finance approvers;
- procurement officers;
- project managers;
- preferred providers.

---

8. GOVERNMENTS & INSTITUTIONS

Applicable organisations may include:

- national government;
- regional/state government;
- local government;
- municipalities;
- NGOs;
- development organisations;
- universities;
- schools;
- healthcare institutions;
- public utilities.

Potential uses:

- local labour discovery;

- community projects;
- maintenance;
- verified contractor pools;
- skills programmes;
- employment initiatives;
- service delivery;
- public works;
- programme monitoring;
- labour intelligence.

Government functionality must extend the same platform rather than require a separate product.

---

9. INDIVIDUAL SERVICE PROVIDERS

The platform must support any legitimate service category.

Examples may include:

- plumbers;
- electricians;
- carpenters;
- cleaners;
- drivers;
- technicians;
- mechanics;
- installers;
- welders;
- painters;
- photographers;
- gardeners;
- caterers;
- equipment operators.

The taxonomy must remain configurable.

---

10. PROFESSIONALS

The platform must not equate “service provider” with manual labour.

Professionals may include:

- engineers;
- architects;
- designers;
- accountants;
- lawyers;
- consultants;
- project managers;
- surveyors;
- trainers;
- inspectors;
- technicians;
- specialists.

Professional credential requirements can vary by jurisdiction and category.

---

11. SERVICE COMPANIES

Companies may provide work using teams.

Example:

Solar Company

→ Engineer
→ Installer
→ Electrician
→ Technician

A contract may be assigned to the company while individual tasks are delegated internally.

---

12. PROVIDER TEAMS

Independent providers may form operational teams.

Examples:

Moving Team

Driver
Loader
Loader
Packing Specialist

Installation Team

Engineer
Technician
Electrician

Teams require:

- team leader;
- member roles;
- availability;
- task assignment;
- revenue allocation where applicable;
- permissions.

---

13. MERCHANTS

Products may be connected to services.

Examples:

Smart lock + installer.

Solar equipment + installer.

Air conditioner + technician.

Construction materials + contractor.

Commerce and labour remain:

operationally linked

but:

financially independent.

---

14. UNIVERSAL PROJECT ENGINE

The platform must NOT implement a separate hard-coded workflow for every project category.

Create one configurable project engine consisting of:

Project

Overall desired outcome.

Stage

Major work phase.

Task

Specific actionable work item.

Dependency

Relationship requiring another task or condition.

Assignment

Person/team/company responsible.

Deliverable

Required outcome.

Evidence

Proof that work occurred.

Milestone

Major approval/payment checkpoint.

Schedule

Expected timing.

Budget

Financial boundary.

Change

Modification to agreed scope.

Issue

Problem requiring action.

Approval

Formal acceptance.

Payment

Financial transaction or obligation.

Warranty

Post-completion obligation.

Asset

Thing created, installed or maintained.

---

15. PROJECT COMPLEXITY SHOULD BE ADAPTIVE

The same project engine supports:

Small Task

Repair a leaking tap.

Medium Project

Install solar.

Larger Project

Relocate an office.

Enterprise Programme

Maintain 500 commercial locations.

Do not expose unnecessary complexity.

Use progressive disclosure.

---

16. AI PROJECT ASSISTANT

AI is optional.

The user can always choose:

Continue without AI

or:

Help me plan this

AI should provide intelligence only when beneficial.

---

17. AI REQUIREMENT DISCOVERY

Users can describe needs using:

- text;
- voice;
- images;
- documents;
- structured forms.

Example:

> “I want backup electricity for my house.”

AI asks only relevant follow-up questions.

Questions adapt to previous answers.

Avoid fixed, exhaustive questionnaires.

---

18. AI AS A SHARED-UNDERSTANDING LAYER

AI's primary value is not merely automation.

It creates **shared understanding between parties**.

Customer language:

> “I need enough solar to keep the important things running overnight.”

AI converts this into structured requirements understandable to providers.

Provider information can likewise be translated into customer-friendly language.

The platform therefore becomes a communication bridge between:

Intent

and:

Professional Execution

---

19. AI GENERATED PROJECT DRAFT

AI may propose:

- project name;
- objective;
- stages;
- tasks;
- required skills;
- dependencies;
- assumptions;
- possible materials;
- inspection requirements;
- estimated sequence;
- acceptance criteria;
- risks;
- questions requiring professional confirmation.

The user reviews the proposal.

Nothing becomes operational until accepted.

---

20. AI MUST NOT BE THE SYSTEM OF RECORD

AI output follows:

Generate
→ Validate
→ Review
→ Accept
→ Persist as structured records.

After acceptance, execution uses deterministic backend workflows.

The project must continue if:

- AI is unavailable;
- AI provider changes;
- AI credits are exhausted;
- model behaviour changes.

---

21. AI RETRIEVAL BEFORE GENERATION

The preferred model is:

Retrieve → Adapt → Generate

When a validated template already exists, AI should adapt it rather than generate an entirely new process.

Benefits:

- consistency;
- reduced hallucination;
- reduced cost;
- faster generation;
- institutional standardisation;
- professional review.

---

22. PROJECT TEMPLATE LIBRARY

Templates may originate from:

- platform operators;
- verified experts;
- professional bodies;
- businesses;
- governments;
- institutional programmes;
- approved previous projects;
- AI-generated templates after human validation.

Templates may be:

- global;
- country-specific;
- jurisdiction-specific;
- organisation-specific;
- industry-specific;
- private.

---

23. TEMPLATE VERSIONING

Templates require:

- version;
- author/source;
- applicable geography;
- applicable regulations;
- language;
- effective date;
- approval state;
- superseded status.

Projects retain the version used when created.

---

24. GLOBAL SERVICE TAXONOMY

Service categories must be database-driven.

Categories require:

- canonical ID;
- parent category;
- canonical meaning;

- translated names;
- synonyms;
- jurisdiction applicability;
- required credentials;
- risk level;
- evidence requirements.

Never store the English display name as the identity of the service.

Example canonical category:

`electrical_residential_installation`

may display differently in every supported language.

---

25. MULTILINGUAL PLATFORM

Multilingual support is a first-class platform capability.

It is NOT only UI translation.

The system needs multiple translation layers:

Interface Translation

Menus, labels, buttons and standard content.

Marketplace Translation

Services, profiles, descriptions and listings.

Communication Translation

Chat conversations.

Project Translation

Scopes, tasks, updates and reports.

AI Translation

Natural-language AI interaction.

Document Translation Assistance

Where appropriate and legally permitted.

---

26. LANGUAGE PREFERENCE

Each user can define:

- preferred language;
- secondary languages;
- automatic translation preference;
- original-language visibility;
- translation opt-out.

The platform may initially detect language automatically but the user remains able to override it.

---

27. CROSS-LANGUAGE MARKETPLACE

Language must not unnecessarily restrict matching.

Example:

Customer speaks French.

Provider speaks Arabic.

Both may be capable of completing the same project.

The marketplace can match them based on:

- skills;
- location;
- availability;
- qualification;
- price;
- reputation;

while the communication layer handles translation.

---

28. REAL-TIME CHAT TRANSLATION

Chat is a critical component of the platform.

When two participants use different languages:

Sender writes in their preferred language.

↓

System stores the original message.

↓

Translation is generated for recipient.

↓

Recipient sees translated message.

↓

Recipient may select:

View Original

The original message must NEVER be overwritten.

---

29. TRANSLATION PROVENANCE

Store:

- original text;
- original language;
- translated text;
- target language;
- translation provider/model;
- translation timestamp;
- translation confidence where available.

This becomes especially important during disputes.

---

30. TRANSLATION DISCLAIMER

For consequential matters such as:

- contracts;
- pricing;
- change orders;
- safety instructions;
- legal notices;
- professional specifications;

the system should make clear that automatic translation may require confirmation.

Where necessary:

Confirm Understanding

can be required before acceptance.

---

31. CONTEXTUAL PROJECT CHAT

Do NOT implement only one generic chat room.

Communication must be context-aware.

Supported contexts include:

Project Chat

General project communication.

Stage Chat

Discussion relating to a project stage.

Task Chat

Communication attached to a particular task.

Quote Chat

Questions about a quotation.

Change Request Chat

Discussion of a proposed variation.

Milestone Chat

Completion/approval conversation.

Dispute Chat

Resolution-specific conversation.

Merchant Order Chat

Product fulfilment questions.

---

32. TASK-CONTEXT CHAT

A service provider viewing Task 24 should see the conversation relevant to Task 24.

Messages automatically retain relationships to:

- project;
- stage;
- task;
- assignment;
- participants.

This prevents project discussions becoming one long, confusing conversation.

---

33. AI CONTEXT IN CHAT

With permission, AI may use authorised project context to answer questions.

Example:

Provider asks:

> “What exactly is expected before I submit this task?”

AI can reference:

- accepted scope;
- deliverables;
- task description;
- approved changes;
- milestone criteria.

AI must not invent requirements.

---

34. CHAT ACCESS CONTROL

A provider should not automatically see all project conversations.

Access follows:

- project membership;
- assigned task;
- role;
- explicit permissions.

Private conversations may also be supported where appropriate.

---

35. VOICE COMMUNICATION

Users should eventually be able to:

- dictate messages;
- transcribe voice notes;
- translate voice messages;
- listen to translated text.

This is especially useful for users who:

- prefer speech;
- have literacy limitations;
- work while mobile;
- communicate across languages.

Original recordings remain available where legally permitted.

---

36. SERVICE DISCOVERY

Users can discover services through:

- category;
- keyword;

- problem description;
- voice;
- AI;
- image;
- map;
- provider;
- recommendation.

---

37. SEARCH BY PROBLEM

Users should not need to know professional terminology.

Examples:

> “My door won't lock.”
>
> “The room has no power.”
>
> “There is water coming from the ceiling.”

AI or deterministic classification can recommend likely categories.

---

38. PROVIDER DISCOVERY

Provider ranking may consider:

- distance;
- travel time;
- service area;
- availability;
- skills;
- required credentials;
- completed similar work;
- quality;
- response rate;
- completion rate;
- cancellation history;
- pricing;
- language capability;
- repeat customers.

Do not make rating alone the ranking algorithm.

---

39. LOCATION MODEL

Support:

- precise coordinates;
- service addresses;
- administrative regions;
- postal codes;
- neighbourhoods;
- service zones;
- provider radius;
- remote services.

Address formats differ by country.

The platform must use configurable addressing rather than assuming one structure.

---

40. LOCATION PRIVACY

Before engagement:

Show only appropriate approximate location.

After legitimate acceptance:

Release only location information necessary to perform the work.

Historical customer addresses must not become public provider data.

---

41. DISTANCE AND TRAVEL

Provider eligibility may account for:

- geographic distance;
- estimated travel time;
- transport availability;
- border/region restrictions;
- travel fee;
- provider willingness to travel.

---

42. TIME ZONES

Every project and schedule must be timezone-aware.

Store timestamps in a consistent backend representation while displaying in relevant local time.

For cross-border projects:

- owner timezone;
- provider timezone;
- project/site timezone;

may differ.

Critical deadlines should indicate timezone explicitly.

---

43. WORKING CALENDARS

Country/organisation configuration may include:

- working days;
- weekends;
- public holidays;
- business hours;
- restricted service hours.

Do not hard-code Monday–Friday assumptions.

---

44. MEASUREMENT LOCALISATION

Projects may use:

- metric;
- imperial;
- other recognised local conventions.

Store canonical values where practical and support conversion in presentation.

AI must understand the user's chosen measurement system.

---

45. CURRENCY LOCALISATION

The platform must support multiple currencies.

Every financial record must include an explicit currency.

Never infer currency from user location alone.

---

46. MULTI-CURRENCY PROJECTS

A project may involve:

- customer currency;
- provider currency;
- merchant currency;
- platform settlement currency.

Where conversion is involved, record:

- source amount;
- destination amount;
- FX rate;
- rate source;
- timestamp;
- fees.

---

47. PAYMENT PROVIDER ABSTRACTION

Do not hard-code the platform to a single payment provider.

Create a payment orchestration layer capable of integrating:

- cards;
- bank transfers;
- wallets;
- instant-bank-payment systems;
- mobile money;

- regional payment networks;
- other lawful local methods.

Available methods depend on jurisdiction.

---

48. PROTECTED PAYMENT MODEL

Where legally permissible:

Customer funds an agreed amount.

↓

System confirms secured/authorised funds.

↓

Provider performs work.

↓

Milestone submitted.

↓

Evidence reviewed.

↓

Approval occurs.

↓

Funds become releasable.

↓

Platform fees applied.

↓

Provider payout occurs.

---

49. ESCROW LEGALITY

The platform must NOT assume it can legally hold customer funds in every country.

Implement:

Protected Payment

as the product concept.

Underlying implementation may use:

- licensed escrow provider;
- marketplace payment provider;
- split settlement;
- delayed capture;
- authorised payment;
- regulated trust account;
- other compliant mechanisms.

The implementation is jurisdiction-dependent.

---

50. FINANCIAL LEDGER SEPARATION

Maintain separate concepts for:

- customer payment;
- payment authorisation;
- protected funds;
- provider earnings;
- merchant earnings;
- platform fees;
- taxes;
- payout;
- refund;
- adjustment;
- disputed amount;
- chargeback;
- promotional credits.

Never represent these as one ambiguous balance.

---

51. PRODUCT + SERVICE FINANCIAL ISOLATION

Example:

Customer buys equipment.

Merchant Order

$X

Customer hires installer.

Service Contract

$Y

Both can belong to the same project.

But they maintain independent:

- payment state;
- refund state;
- dispute;
- fulfilment;
- tax;
- warranty.

---

52. QUOTATIONS

Quotes may contain:

- labour;
- transportation;
- inspection;
- equipment;
- materials;
- subcontractor cost;
- taxes;
- platform fee where disclosed;
- optional work;
- exclusions;
- validity period.

---

53. QUOTE VERSIONING

A quote should not simply be overwritten.

Maintain:

Quote v1
→ Revision requested
→ Quote v2
→ Accepted Quote v2

Historical quotes remain auditable.

---

54. QUOTE COMPARISON

AI may help customers compare quotations.

Example:

> Provider A appears cheaper, but materials and transport are excluded.

AI comparison must remain informational.

It should not misrepresent a provider's quote.

---

55. SITE INSPECTION

Some services cannot be accurately scoped remotely.

Support:

Inspection Required

Inspection may have:

- fee;
- schedule;
- provider;
- location;

- report;
- photos;
- recommendations.

Following inspection, the final scope/quote can be produced.

---

56. PROJECT BUDGET

Support:

- estimated;
- approved;
- committed;
- funded;
- paid;
- pending;
- disputed;
- remaining;
- forecast;
- variations.

---

57. MILESTONE PAYMENTS

Projects can divide payment into milestones.

Each milestone includes:

- amount;
- currency;
- deliverables;
- due date;
- evidence requirements;
- acceptance criteria;
- responsible approver.

---

58. CHANGE MANAGEMENT

Projects naturally change.

Every material change creates a:

Change Request

Possible changes:

- scope;
- price;
- schedule;
- quantity;
- material;
- provider;
- method;
- deliverable;
- design;
- dependency.

---

59. CHANGE REQUEST FLOW

Original Baseline

↓

Change Proposed

↓

Impact Analysis

↓

Cost Change

↓

Schedule Change

↓

Affected Tasks Identified

↓

Required Parties Review

↓

Acceptance

↓

Funding/Credit Adjustment

↓

New Baseline Created

↓

Execution Continues

Never silently modify the original agreement.

---

60. CHANGE FINANCIAL EFFECT

A change may be:

No-cost

Increase

Reduction

Credit

Partial cancellation

The financial adjustment links directly to the approved change.

---

61. CONTRACT / AGREEMENT RECORD

Before work begins, the system should create an understandable record of:

- scope;
- accepted quotation;
- provider;
- customer;
- payment terms;

- schedule;
- cancellation conditions;
- materials responsibility;
- acceptance criteria;
- applicable warranties;
- approved changes.

Formal electronic signature may be required for some projects/jurisdictions.

---

62. DIGITAL ACCEPTANCE

Support varying levels:

- checkbox acceptance;
- PIN/OTP;
- electronic signature;
- organisation approval;
- multi-party signing.

The appropriate method depends on project value and jurisdiction.

---

63. MATERIAL RESPONSIBILITY

Each relevant task should specify:

- customer supplied;
- provider supplied;
- merchant supplied;
- shared;
- not applicable.

Material ownership and reimbursement rules should be clear.

---

64. PROCUREMENT REQUESTS

For larger projects, tasks may generate procurement requirements.

Flow:

Need identified
→ Product specification
→ Merchant/provider quotations
→ Approval
→ Order
→ Delivery
→ Acceptance
→ Installation/use.

---

65. PROVIDER WORKSPACE

Providers can:

- view assignments;
- view scope;
- view task context;
- chat;
- see translated communication;
- accept/reject;
- schedule;
- check in;
- submit updates;
- upload evidence;
- report blockers;
- propose changes;
- request materials;
- submit milestones;
- request approval;
- see payment status.

---

66. PROOF OF WORK

Evidence may include:

- before photos;
- progress photos;
- after photos;
- videos;
- timestamps;
- location;
- checklists;

- measurements;
- customer signature;
- inspection;
- serial number;
- document;
- receipt;
- sensor/system data.

Evidence requirements are configurable by category/task.

---

67. MEDIA INTEGRITY

For high-value or disputed work, store relevant metadata:

- uploader;
- timestamp;
- task;
- project;
- file hash;
- capture information where available.

Avoid presenting media metadata as infallible proof.

---

68. PROJECT TIMELINE

Every material project event enters a chronological timeline.

Examples:

- scope accepted;
- provider selected;
- task started;
- evidence uploaded;
- change requested;
- payment authorised;
- milestone approved;
- dispute opened;
- payout released.

The timeline becomes a critical accountability record.

---

69. MULTI-PROVIDER PROJECTS

One project may contain many providers.

Each provider maintains:

- assignment;
- quote;
- deliverables;
- conversation;
- evidence;
- payment;
- performance;

while the project owner sees consolidated progress.

---

70. TASK DEPENDENCIES

Tasks may have:

- finish-to-start;
- start-to-start;
- external dependency;
- material dependency;
- approval dependency;
- payment dependency.

AI may recommend dependencies.

The project engine enforces accepted relationships.

---

71. SCHEDULING

Support:

- proposed schedule;
- confirmed booking;
- provider calendar;
- availability windows;
- project milestones;
- recurring work;

- dependencies;
- delay;
- rescheduling;
- travel buffers.

---

72. CALENDAR INTEGRATION

Users/providers may connect external calendars.

The platform should store only required availability information.

Avoid unnecessary exposure of private calendar contents.

---

73. ARRIVAL / CHECK-IN

For location-based services, support optional:

- en-route status;
- estimated arrival;
- arrival confirmation;
- task start;
- location verification.

Do not expose continuous provider/customer location unnecessarily.

---

74. CANCELLATION POLICY

Cancellation must be defined before payment/booking.

Policy can account for:

- cancellation timing;
- provider travel;
- inspection completed;
- materials purchased;
- work completed;
- non-refundable third-party charges.

Policies may vary by service and jurisdiction.

---

75. NO-SHOW HANDLING

Handle:

Provider No-Show

Possible:

- rematch;
- refund;
- trust impact.

Customer No-Show

Possible:

- waiting fee;
- travel reimbursement;
- reschedule.

Rules must be transparent.

---

76. SERVICE LEVEL AGREEMENTS

Businesses/institutions may establish:

- response SLA;
- arrival SLA;
- resolution SLA;
- completion SLA;
- escalation policy.

SLA performance feeds provider analytics.

---

77. PROJECT HEALTH

Possible states:

On Track

Attention Required

Delayed

Blocked

Awaiting Customer

Awaiting Provider

Awaiting Material

Awaiting Approval

Awaiting Payment

Disputed

AI may explain causes, but state calculation should rely on deterministic project data.

---

78. ISSUE MANAGEMENT

Projects can create issues independent of change requests.

Examples:

- unavailable material;
- site inaccessible;
- safety risk;
- defective equipment;
- provider delay;
- dependency blocked.

Issue records include:

- severity;
- owner;
- affected tasks;
- due date;
- status;
- resolution.

---

79. SAFETY INCIDENTS

Support dedicated incident reporting for applicable service categories.

Possible categories:

- personal injury;
- property damage;
- electrical hazard;
- fire;
- equipment damage;
- security concern;
- unsafe site.

Safety incidents should not be buried inside ordinary chat.

---

80. EMERGENCY SERVICES

Some requests may indicate emergencies.

The platform must distinguish:

ordinary marketplace request

from:

emergency requiring official emergency services.

AI must not imply the marketplace replaces police, fire, ambulance or regulated emergency response.

---

81. INSURANCE

Where applicable, provider profiles/projects may record:

- professional indemnity;
- public liability;
- worker insurance;
- vehicle insurance;
- project insurance;
- insurance expiry.

Insurance requirements can be configured by category and geography.

---

82. WARRANTIES

Completed work may include:

- provider workmanship warranty;
- manufacturer warranty;
- merchant warranty;
- platform protection programme.

Keep warranties distinct.

---

83. AFTERCARE

After project completion:

- maintenance reminders;
- warranty claims;
- service follow-up;
- scheduled inspection;
- repeat hire;
- asset maintenance;

can continue within the same relationship.

---

84. CUSTOMER ASSET REGISTER

Users/businesses may store assets such as:

- building;
- vehicle;
- equipment;
- HVAC;
- solar system;
- appliance;
- lock;
- machinery.

Assets may contain:

- model;
- serial;
- installation;
- provider;
- warranty;
- documents;
- service history;
- next maintenance date.

---

85. PROJECT MEMORY

With user permission, the platform can reuse relevant previous data.

Example:

> “Service the same generator.”

The system already knows the:

- asset;
- location;
- previous service;
- provider;
- warranty.

Avoid repeated data entry.

---

86. REPEAT HIRE

After successful completion:

Hire Again

should be a prominent flow.

Repeat service can reuse:

- provider;
- scope;

- asset;
- location;
- previous settings.

---

87. PROVIDER PROFILE

Provider profiles may include:

- individual/company identity;
- photo/logo;
- services;
- skills;
- languages;
- geography;
- availability;
- pricing approach;
- certifications;
- professional licences;
- portfolio;
- completed jobs;
- reviews;
- repeat customers;
- verification badges.

---

88. GLOBAL VERIFICATION FRAMEWORK

Do not hard-code a particular national ID.

Verification classes include:

Contact Verified

Identity Verified

Address Verified

Business Verified

Skill Verified

Professional Licence Verified

Insurance Verified

Platform Performance Verified

Country adapters determine acceptable documents/providers.

---

89. VERIFICATION EXPIRY

Credentials may expire.

Track:

- issue date;
- expiry;
- issuer;
- jurisdiction;
- verification status.

Expired credentials may restrict relevant services.

---

90. SUBCONTRACTING

Some projects permit subcontracting.

Define:

- whether subcontracting is allowed;
- whether approval is required;
- subcontractor verification;
- responsibility;
- payment handling;
- access permissions.

The original contractor must not silently transfer work when approval is required.

---

91. REPUTATION SYSTEM

Avoid relying solely on five-star reviews.

Metrics may include:

- workmanship;
- punctuality;
- communication;
- professionalism;
- quote accuracy;
- completion;
- disputes;
- repeat customers;
- SLA performance.

---

92. VERIFIED WORK HISTORY

Provider profiles should increasingly rely on verified activity:

Completed Projects

On-Time Percentage

Repeat Customers

Verified Skills

Evidence-backed Portfolio

This creates portable economic reputation.

---

93. CUSTOMER REPUTATION

Provider protection may also require limited customer metrics such as:

- cancellation behaviour;
- payment reliability;
- access readiness;
- scope-change frequency.

Avoid systems that enable discrimination or retaliatory ratings.

---

94. TRUST MODEL

Trust should combine:

- verification;
- qualifications;
- work history;
- review quality;
- completion;
- disputes;
- cancellations;
- repeat work;
- evidence;
- account integrity.

Trust calculation must not become an unexplained black box.

---

95. PROVIDER MATCHING

Create a controlled candidate pool rather than broadcasting every job.

Typical states:

Invited
→ Viewed
→ Interested
→ Quoted
→ Negotiating
→ Accepted
→ Assigned.

---

96. FAIR MARKETPLACE RANKING

Ranking should avoid:

- permanent incumbent lock-in;
- paid-placement dominance;
- discriminatory proxies;

- unexplained suppression.

New qualified providers need fair opportunities to build reputation.

---

97. PROMOTED LISTINGS

Providers may purchase visibility where lawful.

Sponsored results must be clearly labelled.

Promotion must never override:

- qualification requirements;
- geographic eligibility;
- safety rules;
- account restrictions.

---

98. COMMUNICATION MODERATION

Messaging requires controls for:

- spam;
- harassment;
- threats;
- fraud;
- prohibited content;
- impersonation;
- attempts to manipulate payment/evidence.

Moderation should respect privacy and jurisdiction requirements.

---

99. CONTACT INFORMATION CONTROLS

Users may need telephone/contact access to complete real-world services.

The platform should balance:

- operational necessity;
- privacy;
- off-platform leakage;
- safety.

Contact release may depend on workflow stage.

---

100. OFF-PLATFORM LEAKAGE

The primary defence is value, not punishment.

Users stay on-platform because they receive:

- protected payments;
- project history;
- chat translation;
- warranties;
- evidence;
- change management;
- invoice history;
- reputation;
- dispute protection;
- asset records;
- repeat booking.

---

101. DISPUTE PREVENTION

The strongest dispute system is good pre-work documentation.

Appropriate jobs should clearly establish:

- scope;
- quote;
- deliverables;
- exclusions;
- materials;
- schedule;
- evidence;
- acceptance criteria;
- cancellation;
- warranty;
- changes.

---

102. DISPUTE WORKFLOW

Open Dispute

↓

Choose transaction/task/milestone

↓

Choose reason

↓

Freeze only affected amount where appropriate

↓

Gather records automatically

↓

Both sides respond

↓

AI may summarise facts

↓

Resolution pathway

↓

Human review where required.

AI does not independently determine legal liability.

---

103. PARTIAL DISPUTES

A dispute against one task should not automatically freeze:

- unrelated tasks;
- unrelated providers;

- merchant transactions;
- entire project funds.

Scope the dispute to the affected obligation whenever possible.

---

104. AI DISPUTE ASSISTANCE

AI may:

- organise evidence;
- identify timeline;
- summarise each position;
- identify scope/change history;
- identify relevant payment records;
- translate submissions.

AI should distinguish facts from claims.

---

105. AI CAPABILITY SET

AI may provide:

Intent Understanding

Requirement Questioning

Scope Generation

Project Drafting

Task Generation

Dependency Suggestion

Provider Matching Assistance

Quote Comparison

Missing-Scope Detection

Schedule Assistance

Change Impact Analysis

Progress Summaries

Report Structuring

Translation

Voice Transcription

Document Extraction

Risk Signals

Dispute Summaries

Cost Benchmark Assistance

---

106. AI COST CONTROL

Do not invoke AI for every operation.

Use deterministic functionality for:

- state transitions;
- calculations;
- permissions;
- payment;
- scheduling enforcement;
- standard notifications;
- known templates;
- basic filtering.

AI should be invoked only where intelligence materially improves the outcome.

---

107. AI TRANSPARENCY

Indicate when content is:

AI Generated

AI Suggested

Translated Automatically

Professionally Verified

These are different trust levels.

---

108. AI SAFETY

AI cannot replace qualified professional judgement where safety or regulation requires expertise.

Examples include:

- structural engineering;
- electrical design;
- medical systems;
- gas systems;
- regulated legal/accounting activity;
- high-risk industrial work.

---

109. ACCESSIBILITY

The platform should progressively conform to recognised accessibility standards.

Support:

- keyboard operation;
- screen readers;
- sufficient contrast;
- scalable text;
- captions/transcripts;
- understandable status indicators;
- voice interaction where practical.

---

110. LOW-BANDWIDTH DESIGN

Global reach requires more than premium smartphones and fast internet.

Prioritise:

- lightweight screens;
- compressed media;
- resumable upload;
- optimistic/draft states;
- retry-safe actions;
- cached reference data;
- low-data mode.

---

111. OFFLINE / INTERMITTENT CONNECTIVITY

Provider applications should support limited offline workflows where feasible.

Examples:

- view downloaded assignment;
- capture evidence;
- write progress report;
- complete checklist.

Synchronisation occurs when connectivity returns.

Conflict resolution must be deterministic.

---

112. NOTIFICATIONS

Supported channels may include:

- in-app;
- push;
- email;
- SMS;
- messaging platforms;
- other regional channels.

Notification providers are configurable.

---

113. NOTIFICATION LOCALISATION

Notifications should respect:

- language;
- timezone;
- quiet hours;
- channel preferences;
- jurisdiction requirements.

---

114. ORGANISATION ROLES

Complex projects can support:

Project Owner

Project Manager

Supervisor

Provider

Provider Team Member

Consultant

Inspector

Merchant

Procurement Officer

Finance Approver

Observer

Auditor

Permissions follow role and project context.

---

115. APPROVAL CHAINS

Businesses/governments may configure:

- quote approval;
- project approval;
- change approval;
- procurement approval;
- payment approval;
- milestone approval.

Approval requirements may depend on transaction value.

---

116. ORGANISATIONAL BUDGET CONTROLS

Support:

- programme budget;
- department budget;
- project budget;
- cost centre;
- spending limit;
- approval threshold.

---

117. FACILITY MANAGEMENT

Businesses can use the same platform for recurring operations.

Example:

100 locations

→ HVAC servicing
→ Cleaning
→ Security equipment maintenance
→ Electrical work
→ Pest control.

---

118. RECURRING SERVICES

Support:

- daily;
- weekly;
- monthly;
- quarterly;
- annual;
- custom recurrence.

Each occurrence can generate tasks or service orders.

---

119. GOVERNMENT LABOUR REGISTRIES

Institutional programmes may maintain worker registries containing appropriate:

- skills;
- verification;
- region;
- certification;
- training;
- employment outcomes.

Access to personally identifiable information must be restricted.

---

120. LABOUR-MARKET INTELLIGENCE

With sufficient data, the platform can produce aggregated insights such as:

- service demand;
- provider supply;
- skill shortages;
- pricing trends;
- workforce utilisation;
- geographical gaps;
- training outcomes;
- provider earnings;
- project completion performance.

---

121. PRIVACY-PRESERVING ANALYTICS

Government/business analytics must not unnecessarily expose individual workers or customers.

Use:

- aggregation;
- access controls;
- anonymisation/pseudonymisation where appropriate;
- minimum-group thresholds for sensitive analytics.

---

122. WORKFORCE DEVELOPMENT

Training programmes may connect:

Training

→ Assessment

→ Verification

→ Marketplace Profile

→ Real Work

→ Completed Work

→ Earnings

→ Further Skill Development.

This allows programmes to measure economic outcomes rather than only attendance.

---

123. MARKETPLACE COMMERCE

Where product commerce exists, users may:

- purchase independently;

- purchase for a project;
- compare merchants;
- link product to task;
- assign installer;
- retain warranty information.

Commerce remains modular.

---

124. TAX LOCALISATION

Tax rules vary by:

- country;
- region;
- transaction type;
- provider classification;
- customer classification.

Tax calculation must therefore be an adapter/configuration layer.

Financial records should capture applicable tax components explicitly.

---

125. PAYOUT COMPLIANCE

Before payout, providers may require jurisdiction-appropriate:

- identity verification;
- bank/payment details;
- tax information;
- business verification;
- sanctions/compliance screening where legally required.

---

126. REGULATORY ADAPTERS

Each market may configure:

- professional requirements;
- payment constraints;

- tax rules;
- worker classification;
- data residency;
- consumer protection;
- cancellation rights;
- insurance requirements.

Do not fork the entire application for each country.

---

127. COUNTRY CONFIGURATION

Introduce database-driven market configuration.

Conceptually:

`markets`

`market_languages`

`market_currencies`

`market_payment_methods`

`market_tax_rules`

`market_verification_rules`

`market_service_rules`

`market_measurement_preferences`

`market_calendar_rules`

`market_compliance_settings`

---

128. GLOBAL / LOCAL CONFIGURATION PRECEDENCE

Recommended precedence:

Global Default

↓

Country/Market

↓

Region/Jurisdiction

↓

Organisation

↓

Project

Where appropriate.

---

129. DATA RESIDENCY

Enterprise/government customers may require data to remain in particular jurisdictions.

Architecture should permit future regional deployment/data-residency strategies without changing the domain model.

---

130. DATA RETENTION

Retention policies may differ for:

- chats;
- financial records;
- identity records;
- project evidence;
- dispute records;
- deleted accounts.

Retention rules should be configurable and jurisdiction-aware.

---

131. ACCOUNT DELETION & PORTABILITY

Users should have appropriate mechanisms for:

- data access;
- profile export;
- account closure;
- privacy requests;

subject to legal retention obligations.

Financial/audit records may need preservation despite account closure.

---

132. SECURITY

Apply:

- least privilege;
- role-based access;
- object-level access;
- secure financial operations;
- secrets protection;
- audit logs;
- signed URLs for private media;
- identity separation;
- abuse detection.

---

133. AUDITABILITY

Immutable/auditable events should include:

- scope acceptance;
- quote acceptance;
- provider assignment;
- contract acceptance;
- project changes;
- payment actions;
- milestone approval;
- evidence submission;

- dispute actions;
- administrative overrides.

---

134. STATE MACHINES

Critical resources require explicit states.

Example Task:

DRAFT
→ READY
→ OFFERED
→ ASSIGNED
→ ACCEPTED
→ IN_PROGRESS
→ SUBMITTED
→ APPROVED
→ COMPLETED

Alternative:

BLOCKED
CANCELLED
DISPUTED.

---

135. PAYMENT STATE MACHINE

Payment state must be separate from task state.

Example:

CREATED
→ PENDING
→ AUTHORISED/FUNDED
→ SECURED
→ PARTIALLY_RELEASED
→ RELEASED

Alternatives:

FAILED
REFUNDED

PARTIALLY_REFUNDED
DISPUTED
CHARGEBACK.

---

136. IDEMPOTENCY

All consequential backend operations must be idempotent.

Especially:

- payments;
- refunds;
- payouts;
- task assignment;
- acceptance;
- milestone completion;
- project creation;
- change activation.

Retries must never produce duplicate financial or operational effects.

---

137. PROJECT ACTIVITY STREAM

Every project should maintain one canonical activity stream generated from system events.

Chats do not replace the activity stream.

The activity stream provides factual chronology.

---

138. DOCUMENT MANAGEMENT

Projects may contain:

- specifications;
- drawings;
- invoices;
- receipts;
- contracts;

- certificates;
- inspection reports;
- warranties;
- manuals.

Documents require access control and versioning where necessary.

---

139. PROJECT HANDOVER

Completion may require:

- final evidence;
- customer acceptance;
- final payment;
- documents;
- warranty;
- asset registration;
- instructions/manual;
- unresolved issue declaration.

Project can then transition to:

Completed

or:

Warranty / Aftercare

---

140. PROJECT CLOSURE

Closure should preserve:

- original scope;
- final scope;
- all approved changes;
- cost;
- schedule;
- providers;
- evidence;
- payments;
- warranty;
- reviews.

---

141. CUSTOMER EXPERIENCE

Primary home action:

What do you need done?

Allow:

Type

Speak

Upload Photo

Secondary pathways:

Find a Service

Plan a Project

My Work

My Assets

Optional:

Help Me Figure It Out

---

142. PROVIDER EXPERIENCE

Provider home should prioritise:

Available Work

Invitations

Today's Schedule

Active Tasks

Messages

Actions Required

Payments

Performance

Do not expose unnecessary enterprise complexity.

---

143. PROJECT OWNER DASHBOARD

Show:

Project Brief

Health

Progress

Next Actions

Schedule

Tasks

Providers

Budget

Payments

Messages

Evidence

Changes

Issues

Documents

Warranty

Activity

---

144. AI PROJECT BRIEF

AI may summarise:

- what has been completed;
- what is next;
- what is late;
- what requires approval;
- material financial changes;
- important risks.

This saves non-professional project owners from interpreting raw task lists.

---

145. PLATFORM ADMINISTRATION

Platform operators require:

- market configuration;
- country configuration;
- language management;
- service taxonomy;
- provider management;
- identity verification;
- project oversight;
- disputes;
- payments;
- payouts;
- commissions;
- safety incidents;
- risk alerts;
- templates;
- AI configuration;
- moderation;
- analytics.

---

146. PLATFORM REVENUE

Revenue mechanisms may include:

Service Commission

Marketplace Commission

Provider Subscription

Business Subscription

Institutional Licence

Verification Services

Premium AI Usage

Payment/Protection Fee where lawful

Promoted Placement

Enterprise Integration/API Fees

Avoid excessive micro-charging.

---

147. AI COMMERCIAL MODEL

AI should not be required for basic platform functionality.

Possible model:

Free/basic allowance

-

subscription AI quota

-

usage credits for intensive functions.

Do not charge for deterministic operations under the label of AI.

---

148. API / INTEGRATION LAYER

Future integrations may include:

- payment gateways;
- identity verification;
- maps;
- logistics;
- tax systems;
- insurance;
- communication;
- calendars;
- ERP;
- accounting;
- government registries;
- professional bodies;
- AI providers.

Use provider abstractions.

---

149. AI PROVIDER ABSTRACTION

Do not couple core workflows to one AI vendor.

AI orchestration should permit:

- model routing;
- fallback;
- task-specific models;
- cost controls;
- jurisdiction restrictions.

---

150. OBSERVABILITY

Operational monitoring should include:

- project failures;
- payment errors;
- notification failures;
- translation failures;
- AI failures;

- matching anomalies;
- fraud signals;
- upload failures;
- SLA breaches.

---

151. FEATURE FLAGS

Capabilities may be activated by:

- market;
- organisation;
- provider type;
- service category;
- rollout cohort.

This enables controlled international expansion.

---

152. PHASED DELIVERY

PHASE 1 — UNIVERSAL PROJECT FOUNDATION

Build:

- users;
- providers;
- provider profiles;
- service taxonomy;
- requests;
- projects;
- stages;
- tasks;
- assignments;
- scheduling;
- quotations;
- project chat;
- task chat;
- contextual communication;
- project updates;
- evidence;
- milestones;
- budget;

- change requests;
- payment architecture;
- platform fee;
- activity timeline;
- notifications;
- reviews;
- basic market/country configuration.

---

153. PHASE 1A — GLOBAL LOCALISATION FOUNDATION

Must be early architecture, not an afterthought.

Build:

- locale preference;
- multilingual UI architecture;
- canonical service taxonomy;
- translated service names;
- currency abstraction;
- timezone support;
- country configuration;
- measurement configuration;
- payment-provider abstraction.

---

154. PHASE 2 — MULTILINGUAL INTELLIGENCE

Add:

- automatic language detection;
- contextual chat translation;
- voice transcription;
- message translation;
- project translation;
- original/translated message view;
- translation audit metadata.

---

155. PHASE 3 — AI PROJECT ASSISTANT

Add:

- conversational scoping;
- adaptive questions;
- project draft generation;
- template retrieval;
- dependency suggestions;
- skill requirements;
- missing-scope detection;
- project summaries;
- quote explanation;
- change-impact analysis.

---

156. PHASE 4 — ADVANCED MARKETPLACE

Add:

- intelligent provider matching;
- map discovery;
- provider availability;
- teams;
- recurring services;
- advanced verification;
- provider analytics;
- SLA metrics.

---

157. PHASE 5 — COMMERCE & ASSETS

Add:

- merchant products;
- project-linked orders;
- asset registers;
- warranty;

- maintenance history;
- procurement.

---

158. PHASE 6 — BUSINESS OPERATIONS

Add:

- organisations;
- branches;
- departments;
- budgets;
- approval chains;
- preferred providers;
- recurring facilities maintenance;
- enterprise reporting.

---

159. PHASE 7 — GOVERNMENT & INSTITUTIONAL PROGRAMMES

Add:

- worker registries;
- skills programmes;
- verified workforce pools;
- public programme projects;
- outcome tracking;
- institutional dashboards.

---

160. PHASE 8 — GLOBAL MARKET EXPANSION

For each jurisdiction:

Configure

—not fork—

the platform.

Add required:

- languages;
- currencies;
- payments;
- verification;
- taxes;
- legal configuration;
- professional requirements;
- data policies.

---

161. PHASE 9 — MARKET INTELLIGENCE

With sufficient consented/aggregated data:

- demand forecasting;
- pricing benchmarks;
- labour supply;
- skills gaps;
- utilisation;
- geographic heat maps;
- training effectiveness;
- economic activity;
- project-risk forecasting.

---

162. CORE SUCCESS METRICS

Marketplace

Requests created
Qualified match rate
Time to qualified response
Hire conversion
Repeat hire

Project

Completion rate
On-time completion
Milestone acceptance time
Change frequency
Abandonment

Trust

Dispute rate
Refund rate
No-show rate
Repeat-provider rate
Verified provider rate

Economics

Service GMV
Commerce GMV
Platform revenue
Take rate
Provider earnings

AI

AI-assisted requests
AI-to-project conversion
Accepted AI suggestions
Cost per AI-assisted project
Dispute reduction
Scope-change reduction

Language

Cross-language conversations
Translation use rate
Translation correction rate
Cross-language successful project rate

---

163. NORTH-STAR METRIC

Successfully Completed Work Value

The total value of verified services/projects successfully completed through the platform.

Complementary metrics:

Successful Work Outcomes

Repeat Customers

Active Earning Providers

---

164. PRODUCT DIFFERENTIATION

The platform's defensibility should come from:

1. Intent-Based Discovery

Users describe what they need, not necessarily which profession they need.

2. AI Scope Translation

Translate non-technical goals into actionable scope.

3. Universal Project Engine

One engine serves simple and complex work.

4. Multilingual Coordination

Customers and providers do not necessarily need to share a language.

5. Contextual Project Communication

Communication remains attached to tasks, quotes, changes and milestones.

6. Evidence-Based Execution

Work is documented.

7. Controlled Changes

Scope evolution is recorded and agreed.

8. Protected Payment

Both sides gain financial confidence.

9. Verified Work Reputation

Completed work builds economic identity.

10. Product + Labour Coordination

Commerce connects to service execution without financial coupling.

11. Asset Lifecycle

Projects create ongoing service relationships.

12. Global Localisation Architecture

Country expansion uses configuration, not product forks.

13. Institutional Infrastructure

Governments and businesses operate on the same core engine.

14. Labour-Market Intelligence

Aggregated economic activity creates useful market insight.

---

165. GLOBAL SOLAR EXAMPLE

Customer writes in Spanish:

> “Quiero instalar energía solar en mi casa.”

The platform translates the UI/request as needed.

AI asks relevant questions in Spanish.

↓

Structured canonical scope is created.

↓

A qualified installer whose preferred language is Portuguese receives the opportunity.

↓

Scope appears in Portuguese.

↓

Customer and provider communicate through automatically translated project/task chat.

↓

Original messages remain preserved.

↓

Provider performs inspection.

↓

Quotation submitted.

↓

Customer receives translated quote explanation.

↓

Payment secured through a locally available mechanism.

↓

Installation starts.

↓

Change request submitted.

↓

Both parties view it in their preferred languages.

↓

Cost change accepted.

↓

Evidence submitted.

↓

Milestone approved.

↓

Provider paid.

↓

Installed equipment becomes an asset.

↓

Warranty and future maintenance are recorded.

Language does not break the project.

---

166. MOVING PROJECT EXAMPLE

Customer:

> “I am relocating to another apartment.”

The user can choose:

Find Movers

or:

Help Plan My Move

AI may identify:

- packing;
- vehicle;
- loading;
- fragile goods;
- furniture dismantling;
- cleaning;
- appliance disconnection;
- installation at destination;
- internet relocation.

Customer selects relevant services.

The project coordinates separate providers while maintaining independent:

- scopes;
- quotes;
- chats;
- payments;
- evidence.

---

167. BUSINESS EXAMPLE

A multinational company manages 150 offices across several countries.

Each market may use:

- different currency;
- different tax;
- different language;
- different payment method;
- different provider verification.

The parent organisation still receives consolidated operational reporting because the underlying project domain remains consistent.

---

168. GOVERNMENT WORKFORCE EXAMPLE

An institution trains 10,000 participants across multiple regions.

Workers are:

trained
→ assessed
→ verified
→ listed
→ matched to real work
→ paid
→ reviewed.

The institution can measure:

- work obtained;
- earning activity;
- skills utilisation;
- geographic demand;
- completion;
- training outcomes.

---

169. NON-GOALS

The initial platform is NOT intended to become:

- complete construction ERP;
- complete accounting system;
- payroll system;
- social network;
- generic job board;
- generic e-commerce system;
- autonomous AI contractor;
- automated legal adjudicator;
- replacement for emergency services;
- replacement for licensed professionals.

Integrate or extend only where validated.

---

170. PRODUCT QUALITY RULE

Every major feature should improve at least one of these:

What needs to be done?

Who can do it?

What was agreed?

What is happening?

What changed?

What evidence exists?

What is owed?

Has everyone received what they are entitled to?

What happens after completion?

If a feature does not materially improve one of these outcomes, its necessity should be challenged.

---

171. ARCHITECTURAL PRODUCT RULE

The platform must distinguish between:

Intelligence

and:

Authority.

AI provides intelligence.

The project engine provides deterministic execution.

Accepted records provide authority.

Payments provide financial state.

Audit events provide evidence.

Human/professional approval provides accountability where required.

---

172. LONG-TERM PRODUCT VISION

The long-term opportunity is not merely to build a marketplace for finding workers.

The platform can become a **global coordination infrastructure for work.**

A person or organisation expresses an outcome.

↓

The platform understands it.

↓

The outcome becomes structured.

↓

Suitable people and businesses are found.

↓

Products and materials are connected where required.

↓

Work is scheduled.

↓

People communicate regardless of language.

↓

Payments are protected.

↓

Work is documented.

↓

Changes are controlled.

↓

Progress is visible.

↓

Evidence is retained.

↓

Providers build trusted economic histories.

↓

Assets retain service histories.

↓

Businesses coordinate distributed operations.

↓

Governments can connect skills programmes to real economic outcomes.

↓

Aggregated data reveals genuine labour-market supply and demand.

The strategic progression is:

Discover Skills

↓

Connect Work

↓

Define Outcomes

↓

Coordinate Execution

↓

Protect Transactions

↓

Build Trusted Work Histories

↓

Connect Products + Services

↓

Manage Assets & Recurring Work

↓

Coordinate Organisations

↓

Support Workforce Development

↓

Build a Global Intelligence Layer for Real-World Work

That is the larger product opportunity.